STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 28/ 05 I N SANTA BARBARA COUNTY I N AND NEAR 09/ 29/ 05
CONTRACT NUMBER 05-446014 SANTA MARI A FROM 0. 4 KM SCQUTH OF CONTRACT CODE 'B '
LOCATI ON 05- SB-101-84.1/90. 9 SANTA MARI A UNDERCRGCSSI NG TO 0.4 KM 151 CONTRACT | TEMS
NORTH OF NORTH SANTA MARI A
W DEN TO 6 LANE FREEVWAY FEDERAL AID ACNH Q101-(028)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HE13 22,372,000 TOTAL NUMBER OF WORKI NG DAYS 570
NUMBER OF BI DDERS 1 ENG NEERS EST 20, 131, 078. 60 AMOUNT OVER 7,929,673. 31 PERCENT OVER EST 39. 39
PROGRAM ELEMENTS I RS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 28, 060, 751. 91 1 UNI ON ASPHALT | NC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301

SANTA MARI A CA 93456



05- 446014 Bl D245

05- SB-101-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 28/ 05 09/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL | TEM5 137 AND 138
430 E GRAND AVENUE
POMONA CA
A J DI ANl BU LDI NG CORPORATI ON I TEM5S 122 AND 123
P O BOX 5757
SANTA MARI A CA
A J DI ANl BU LDI NG CORPORATI ON I TEM5S 49 THRU 52, 77 THRU 79, 81, 87, 104, 112, 114, 119
P O BOX 5757
SANTA MARI A CA
BAY AREA DRI LLI NG I TEM5 75 AND 78
Pl TTSBURG CA
CONTRACTORS CHEM CAL | NC I TEMS 91 AND 148 THRU 150

3130 DEPORT ROAD
HAYWARD CA 94545

COCPER CRANE AND RI GG NG WEST COAST VEELDI NG JV I TEMS 73 AND 74
117 NEMENTZ AVENUE
MARE | SLAND CA

CORAL CONSTRUCTI ON I TEMS 28, 94 THRU 98, 101 AND 151

P O BOX 3047

W LSONVI LLE OR

ELKHORN FENCE I TEMS 35, 36, 116, 118, 120, 121, 124 THRU 131
P O BOX 1249

SIM VALLEY CA

HARBER COVPANI ES | TEMS 42 THRU 44
SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE



05- 446014 Bl D245
05- SB-101-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 28/ 05 09/ 29/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C | ENVI RONMVENTAL | NC
O BOX 3307
SAN LU S OBl SPO CA

K
p

LEE W LSON
P O BOX 250
ARROYO GRANDE CA

Pl PE JACKI NG UNLI M TED | NC
5486 | NDUSTRI AL PARKWAY
SAN BERNARDI NO CA 92407

POVEROY CORPORATI ON
P O BOX 2020
PERRI S CA

REYCON
P O BOX 910
SANTA PAULA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA

VI SUAL PCOLLUTI ON TECH I NC
P O BOX 12837
SCOTTSDALE AZ 85267

I TEM5 56 THRU 64, 67 AND 143

I TEM5S 142 THRU 146

| TEM 106 ( PORTI ON)

| TEM5 85 THRU 87

| TEM5 88 THRU 90

| TEMS 11, 16, 18, 19, 26, 27, 37, 41, 98 THRU 103 AND 132

I TEMS 12 THRU 15, 23 THRU 25, 47 AND 139 THRU 141 (PORTI ON)

| TEM 83 ( PORTI ON)



05- 446014 Bl D245

05- SB-101-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 450 1, 200. 00 540, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 19 58. 00 1,102. 00
4 (S) 071322 TEMPORARY FENCE (TYPE CL-1. 8) M 1,290 52. 00 67, 080. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00 6, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00 20, 000. 00
7 074029 TEMPORARY SI LT FENCE M 1, 000 6. 00 6, 000. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 2,200. 00 13, 200. 00
9 074034 TEMPORARY COVER M 20 80. 00 1, 600. 00
10 (S) 074037 MOVE- | N MOVE- QUT EA 6 340. 00 2, 040. 00
( TEMPORARY ERCSI ON CONTROL)
11 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 20, 100. 00 20, 100. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 541, 000. 00 541, 000. 00
13 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 7.8 61. 00 475. 80
14 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 380 .85 323.00
15 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 74 42.00 3, 108. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 75, 000. 00 75, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 21,700 66. 00 1, 432, 200. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 191. 00 5, 348. 00
19 (S) 034959 TEMPORARY CRASH CUSHI ON ( ADI EM EA 8 6, 525. 00 52, 200. 00
20 150206 ABANDON CULVERT EA 23 1, 300. 00 29, 900. 00
21 (S) 150608 REMOVE CHAI'N LI NK FENCE M 1,270 12.50 15, 875. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 630 27.00 17, 010. 00
23 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 140 30. 00 4, 200. 00
STRI PE
24 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 13, 100 2.00 26, 200. 00
25 (S) 150722 REMOVE PAVEMENT MARKER EA 23, 200 1.25 29, 000. 00
26 150742 REMOVE ROADSI DE SI GN EA 2 169. 00 338. 00
27 034960 REMOVE ROADSI DE SI GN EA 19 562. 00 10, 678. 00
(LAM NATED WOOD BOX POST)
28 (S) 150760 REMOVE SI GN STRUCTURE EA 1 16, 000. 00 16, 000. 00
29 150806 REMOVE Pl PE M 23 650. 00 14, 950. 00
30 150820 REMOVE | NLET EA 13 1,100. 00 14, 300. 00
31 150821 REMOVE HEADWAL L EA 7 6, 800. 00 47, 600. 00
32 150829 REMOVE RETAI NI NG WALL M 51 190. 00 9, 690. 00
33 (S) 034961 REMOVE SI NGLE THRI E BEAM BARRI ER M 7,240 10. 00 72, 400. 00
34 (S) 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 7,130 25.00 178, 250. 00



05- 446014 Bl D245

05- SB- 101- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 64 185. 00 11, 840. 00
36 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 10 634. 00 6, 340. 00
37 034962 RELOCATE ROADSI DE SI GN EA 2 2, 022. 00 4, 044. 00
(LAM NATED WOOD BOX POST)
38 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 15 310. 00 4, 650. 00
39 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 18 900. 00 16, 200. 00
40 155003 CAP | NLET EA 35 590. 00 20, 650. 00
41 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 4 1, 650. 00 6, 600. 00
42 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 29, 440. 00 29, 440. 00
43 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 10, 675. 00 10, 675. 00
44 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 31, 685. 00 31, 685. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 120, 000. 00 120, 000. 00
46 190101 ROADWAY EXCAVATI ON VB 22, 300 33.00 735, 900. 00
47 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 17, 000. 00 17, 000. 00
48 034963 ASBESTCS HEALTH AND SAFETY PLAN LS LUMP SUM 7, 000. 00 7, 000. 00
49 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 820 172. 00 141, 040. 00
50 (F) 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 764 58. 00 44,312. 00
(SOUND WALL )
51 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 420 180. 00 75, 600. 00
52 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 16 1, 700. 00 27, 200. 00
53 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 544 75. 00 40, 800. 00
(SOUND WALL )
54 193114 SAND BACKFI LL VB 74 130. 00 9, 620. 00
55 198001 | MPORTED BORROW VB 7,040 40. 00 281, 600. 00
56 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 341, 940. 00 341, 940. 00
57 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,900 2.00 5, 800. 00
58 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 4 909. 00 3, 636. 00
59 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 56 94. 00 5, 264. 00
60 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 020 3.00 3, 060. 00
61 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 525 4.75 2, 493. 75
62 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 61, 053. 00 61, 053. 00
63 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 9, 663. 00 9, 663. 00
64 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 422, 400. 00 422, 400. 00
65 (S) 208304 WATER METER EA 1 10, 000. 00 10, 000. 00
66 (S) 034964 40 MM WATER METER EA 1 22, 000. 00 22, 000. 00
67 (S) 208799 250 MM WELDED STEEL Pl PE CONDUI T M 22 752. 00 16, 544. 00
(6.35 MM THI CK)
68 260201 CLASS 2 AGGREGATE BASE VB 19, 100 48. 50 926, 350. 00
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05- SB- 101- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 28/ 05 09/ 29/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 390152 ASPHALT CONCRETE TONN 69, 000 83. 00 5, 727, 000. 00

70 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 11, 900 97. 00 1, 154, 300. 00

71 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 73 54. 00 3,942. 00
AREA)

72 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 210 738. 00 154, 980. 00

73 490570 FURNI SH STEEL PILING (HP 360 X 174) M 3,189 157. 00 500, 673. 00

74 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 199 1, 235. 00 245, 765. 00

75 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 000 173. 00 346, 000. 00
Pl LI NG

76 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4, 360 169. 00 736, 840. 00
Pl LI NG ( BARRI ER)

77 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 210 593. 00 124, 530. 00

78 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 950 2, 150. 00 2,042, 500. 00

79 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) MB 206 917. 00 188, 902. 00

80 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 92 2, 165. 00 199, 180. 00

81 (F) 510524 M NOR CONCRETE ( SOUND WALL) VB 293 950. 00 278, 350. 00

82 510526 M NOR CONCRETE ( BACKFI LL) VB 14 950. 00 13, 300. 00

83 034965 GRAFFI T RESI STANT COATI NG MR 16, 500 12. 00 198, 000. 00

84 511106 DRI LL AND BOND DOWEL M 580 255. 00 147, 900. 00

85 (S) 512229 FURNI SH PRECAST PRESTRESSED CONCRETE EA 10 8, 650. 00 86, 500. 00
GRDER (5 M- 10 M

86 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 14, 550. 00 72, 750. 00
G RDER (20 M- 25 M

87 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 15 2,921.00 43, 815. 00
G RDER

88 513551 RETAI NI NG WALL STEM ( TYPE 6) M2 34 206. 00 7, 004. 00

89 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 3, 497 208. 00 727, 376. 00

90 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 5, 249 218. 00 1, 144, 282. 00

91 (S) 519117 JONT SEAL (MR 30 MV) M 180 164. 00 29, 520. 00

92 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 198, 200 2.80 554, 960. 00

93 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 12, 552 3. 40 42, 676. 80

94 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 68, 432 14. 40 985, 420. 80

95 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 68, 432 1. 40 95, 804. 80

96 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 77 4,567. 00 351, 659. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

97 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 36 5, 435. 00 195, 660. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

98 (SF) 034966 BARRI ER- MOUNTED SI GN KG 109 37.00 4, 033. 00
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05- SB- 101- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 566011 ROADSI DE SI GN - ONE POST EA 7 320. 00 2, 240. 00
100 566012 ROADSI DE SI GN - TWO POST EA 3 478. 00 1, 434. 00
101 034967 I NSTALL LAM NATED PANEL ON EXI STI NG EA 3 4,050. 00 12, 150. 00
SI GN STRUCTURE
102 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 11 169. 00 1, 859. 00
EXI STI NG POST
103 568023 I NSTALL ROADSI DE S| GN EA 3 2,025. 00 6, 075. 00
(LAM NATED WOOD BOX POST)
104 (F) 570115 ABUTMENT LUVBER BLOCKI NG VB 30 3, 350. 00 100, 500. 00
105 620909 450 MM ALTERNATI VE Pl PE CULVERT M 370 48. 00 17, 760. 00
106 (S) 034968 JACKED 1800 MM X 1200 MM PRECAST M 45 27, 330. 00 1, 229, 850. 00
REI NFORCED CONCRETE BOX CULVERT
107 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 1, 140 36. 00 41, 040. 00
108 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 110 32.00 3, 520. 00
109 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 11 435. 00 4,785.00
110 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 11 500. 00 5, 500. 00
111 721011 ROCK SLOPE PROTECTI ON VB 26 250. 00 6, 500. 00
(BACKI NG NO. 2, METHOD B)
112 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 16 1, 545. 00 24, 720. 00
113 729010 ROCK SLOPE PROTECTI ON FABRI C MR 84 17.00 1, 428. 00
114 731502 M NOR CONCRETE (M SCELLANEOUS VB 8 999. 00 7,992. 00
CONSTRUCTI ON)
115 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5,476 2.46 13, 470. 96
116 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 98 242. 00 23, 716. 00
117 810110 SURVEY NMONUMENT EA 24 500. 00 12, 000. 00
118 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 420 75. 00 31, 500. 00
119 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 55 665. 00 36, 575. 00
120 (S) 034969 DOUBLE METAL BEAM GUARD RAI LI NG M 20 418. 00 8, 360. 00
(STEEL POST)
121 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 250 306. 00 76, 500. 00
122 839481 CONCRETE BARRI ER ( TYPE 50) M 10 475. 00 4,750. 00
123 839489 CONCRETE BARRI ER ( TYPE 50D) M 5 443. 00 2,215. 00
124 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 3 3,567.00 10, 701. 00
125 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 6 638. 00 3, 828. 00
126 (S) 839553 END SECTI ON EA 1 595. 00 595. 00
127 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 20 712. 00 14, 240. 00
128 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 4,432.00 17, 728. 00
129 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 23 3, 427.00 78, 821. 00
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05- SB- 101- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
130 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 9, 500. 00 9, 500. 00
131 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 2, 338. 00 2, 338. 00
132 (S) 034970 QUADGUARD SYSTEM EA 1 21, 910. 00 21, 910. 00
133 839701 CONCRETE BARRI ER ( TYPE 60) M 8, 150 133. 00 1, 083, 950. 00
134 839703 CONCRETE BARRI ER ( TYPE 60C) M 1,970 168. 00 330, 960. 00
135 839705 CONCRETE BARRI ER ( TYPE 60E) M 190 635. 00 120, 650. 00
136 (F) 839711 CONCRETE BARRI ER ( TYPE 60SA) M 108 167. 00 18, 036. 00
137 034971 CONCRETE BARRI ER ( TYPE 736 SU) M 1, 040 213. 00 221, 520. 00
138 034972 CONCRETE BARRI ER ( TYPE 736 A MOD) M 140 104. 00 14, 560. 00
139 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 130, 000 .25 32, 500. 00
( SPRAYABLE)
140 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 17, 100 2.25 38, 475. 00
141 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 070 2.60 20, 982. 00
142 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 180, 900. 00 180, 900. 00
143 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 3 5, 500. 00 16, 500. 00
144 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 11, 575. 00 11, 575. 00
145 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 136, 300. 00 136, 300. 00
146 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 189, 100. 00 189, 100. 00
147 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
148 153235 CLEAN BRI DGE DECK MR 3,016 4.25 12, 818. 00
149 540102 TREAT BRI DGE DECK M2 3,016 5. 00 15, 080. 00
150 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 207 22. 00 26, 554. 00
( LOW ODOR)
151 999990 MOBI LI ZATI ON LS LUMP SUM 600, 000. 00 600, 000. 00

TOTAL 28, 060, 751. 91



